Northbridge Lettings

Estimate

Estimate for check-out works at Flat 5, 55 Lantern Quay, Cedarford, ZZ2 4ZZ.

Estimate issued 3 April 2025.

From: Alder Compliance. Supplier email: supplier@example.com.

Billed to: Maya Langley, Northbridge Lettings. Contact email: case008.contact1@example.com.

The estimate covers sanding, filling and painting the bathroom with damp paint; painting all walls and the ceiling in the main room; replacing the bathroom lino; repairing the plug socket and shelf; and replacing the bathroom tap. It notes: “Carpet in the main room can stay as it’s not that bad.”

Description	Qty	Price (GBP)	Amount (GBP)
Sand, fill and paint bathroom with damp paint; paint all walls and ceiling in main room; replace bathroom lino; repair plug socket and shelf; replace bathroom tap. Main-room carpet can stay as it is not that bad.	1	£1,370.00	£1,370.00
Total			£1,370.00

Observations

- The estimate is a single-page document with one priced line item.
- The quoted scope says the main-room carpet can remain, despite the initial request to replace the burnt bedroom carpet.
- The bathroom tap is included for replacement in this estimate; the case overview later records that it did not need replacing.

Findings

- Quantity: 1.
- Price and line amount: £1,370.00.
- Total: £1,370.00.
- No tax or VAT amount is itemized.

Conclusions

- The estimate quotes £1,370.00 for the listed works. The amount shown is the same as the total.